







**City of Novato**  
**ABSTRACT OF BIDS AND AWARD OF CONTRACT**

Addendum #1 January 6, 2024  
 Addendum #2 January 22, 2024  
 Addendum #3 January 30, 2024  
 Addendum #4 February 1, 2024

Bid No: 09-003  
 Bid Opening Time: 2:00 PM  
 DBE GOAL 19%  
 Bid Open Date: February 06, 2024

Project Name: Grant Avenue Bridge Rehabilitation  
 Project Number: BHLS 5361(023)

[REDACTED] Mathematical Error

BIDDERS				ENGINEER'S ESTIMATE		MINERVA CONSTRUCTION INC		A & B CONSTRUCTION		BRIDGEWAY CIVIL CONSTRUCTORS		GHILOTTI CONSTRUCTION		GRANITE CONSTRUCTION CO		
ITEM	TOTAL BASE BID				\$ 2,728,620	Lowest Bidder	\$ 2,767,157	2nd Bidder	\$ 3,420,107	3rd Bidder	\$ 3,555,035	4th Bidder	\$ 3,908,383	5th Bidder	\$ 4,007,455	
No.	Description	Unit	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	
<b>BASE BID</b>																
				ALTERNATE 2 TOTAL=		\$ 700.00		\$ 500.00		\$ 1,200.00		\$ 1,500.00		\$ 4,000.00	\$ 4,250.00	
<b>ALTERNATE 3</b>																
95	78-23	Adjust SS Cleanout to Grade	EA	1	\$ 700.00	\$ 700.00	\$ 500.00	\$ 500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,850.00	\$ 1,850.00	\$ 3,000.00	\$ 3,000.00	\$ 4,250.00	\$ 4,250.00
96	78-23	Adjust SSMH to Grade	EA	2	\$ 2,200.00	\$ 4,400.00	\$ 1,500.00	\$ 3,000.00	\$ 2,000.00	\$ 4,000.00	\$ 2,000.00	\$ 4,000.00	\$ 4,000.00	\$ 8,000.00	\$ 6,000.00	\$ 12,000.00
97		Sanitary Sewer Cleanout	EA	1	\$ 1,000.00	\$ 1,000.00	\$ 2,500.00	\$ 2,500.00	\$ 6,000.00	\$ 6,000.00	\$ 3,150.00	\$ 3,150.00	\$ 3,500.00	\$ 3,500.00	\$ 13,000.00	\$ 13,000.00
				ALTERNATE 3 TOTAL=		\$ 6,100.00		\$ 6,000.00		\$ 11,200.00		\$ 9,000.00		\$ 14,500.00	\$ 29,250.00	
<b>ALTERNATE 4</b>																
98	86-6	Street Light Activation	LS	1	\$ 150,000.00	\$ 150,000.00	\$ 100,000.00	\$ 100,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 90,000.00	\$ 45,700.00	\$ 45,700.00	\$ 50,000.00	\$ 50,000.00
				ALTERNATE 4 TOTAL=		\$ 150,000.00		\$ 100,000.00		\$ 90,000.00		\$ 90,000.00		\$ 45,700.00	\$ 50,000.00	
<b>ALTERNATE 5</b>																
99		RE Trailer	LS	1	\$ 40,000.00	\$ 40,000.00	\$ 50,000.00	\$ 50,000.00	\$ 140,000.00	\$ 140,000.00	\$ 70,500.00	\$ 70,500.00	\$ 142,100.00	\$ 142,100.00	\$ 40,000.00	\$ 40,000.00
				ALTERNATE 5 TOTAL=		\$ 40,000.00		\$ 50,000.00		\$ 140,000.00		\$ 70,500.00		\$ 142,100.00	\$ 40,000.00	